

**ADDENDUM No 3**

**To: All Bidders**

**Date: 06 January 2023**

**Extension of Bid Closing for**

**“Selection of a Technical Advisory firm for the  
Construction of Technical Education Centre at Ebene”**

**Ref: ITET/WORKS-01/2022-2023**

2. Please refer to the above tender.
3. We are hereby informing bidders that the deadline for bid submission and bid opening have been extended and should read as follows:

**Submission of Bids**

“Bids should be deposited in the Bid Box located at *2<sup>nd</sup> Floor, MITD House, Phoenix*, not later than **Friday 27 January 2023 at 10.00hrs.** Late submissions will be rejected. Bids received by e-mail will not be considered.”

**Opening of Bids**

Bids will be opened by the ITET at MITD House **on Friday 27 January 2023 at 10.15 hrs.** Bidders or their representatives may attend the Bid Opening if they choose to do so.

4. Furthermore, following Pre-Bid meeting held on Friday 09 December 2022, the **Notes of Meeting** is enclosed for reference.
5. Any inconvenience caused is much regretted.

**Yours faithfully,**  
***C Bhootooa***  
***For Chairperson***

## **Institute of Technical Education and Technology**

---

**Notes of the Pre-Bid Meeting on “*Selection of a Technical Advisory firm for the Construction of Technical Education Centre at Ebene-Ref: ITET/WORKS-01/2022-2023*” held on Friday 09 December 2022 at 10 00 hours in the Conference Room, Level 3 of the Ministry of Education, Tertiary Education, Science and Technology, MITD House, Phoenix**

---

### **Were Present**

#### **Institute of Technical Education and Technology (ITET)**

- Mr R.Emrith - Project Implementation Team, Head (Chairperson)
- Mr S. Munbodh - Member
- Mrs. L. Gangadeen
- Lutchmun - Project Implementation Team (**Procurement Unit**)
- Mrs. R. Kheedoo - Ag Secretary, ITET

#### **BOT Unit**

- Mr D.Balloo - Consultant
- Ms C.Liong - Analyst/Senior Analyst

#### **Mauritius Institute of Training and development (MITD)**

- Mr M.Coylas - Ag Deputy Director

#### **Bidder**

- Mr H.Dwarka - Project Manager/Architect/Planner

### **1.0 Welcome address**

- 1.1 The Chairperson welcomed all members present and stated that the purpose of the meeting was to attend and clarify any queries raised by prospective bidders regarding the bidding documents / procurement process in respect of the “Selection of a Technical Advisory firm for the Construction of Technical Education Centre” at Ebene .

## **2.0 Background**

2.1 The Chairperson gave an overview of the project including the rationale of the setting up of the ITET and the scope of the project to build a new Centre at Ebene, housing the Sir Rampersand Neerunjun Training Centre as well as the Headquarters of the Institute. The members present were also invited to make a brief self introduction.

## **3.0 Queries made by Bidder**

3.1 The following queries/ concerns were raised by the Bidder:

- i. the short timeline for submission of bids and the proposal to extend the closing date;
- ii. to confirm whether it should be CIDB registered with 10 years experience;
- iii. to provide details on the person/firm to lead the project;
- iv. the limited and fixed budget for the services and to clarify whether proposals may be made beyond the amount;
- v. the time taken to have a Geotechnical study/survey and the possibility that the exercise be taken at the level of the Ministry concurrently;
- vi. to confirm availability networks for water supply, sewage and electricity;  
and
- vii. the short timeframe for submission of the deliverables and to consider reviewing the schedules provided based on the volume, complexity and time taken for each task.

## **4.0 Way Forward**

- 4.1 The Bidder was advised to submit all his queries in writing to the ITET and clarifications would be made through the issue of an addendum after internal consultations.

## **5.0 End of meeting**

- 5.1 The meeting ended at 11 00 hours with a note of thanks from the Chairperson.

**09 December 2022**