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REPUBLIC OF MAURITIUS

Ministry of Education, Tertiary Education, Science and Technology

Award of Procurement Contract
Notice under section 40(7) of the Public Procurement Act

This is to notify that, following the bidding exercise carried out by the
Ministry of Education, Tertiary Education, Science and Technology for the procurement
of Construction of New Specialist Rooms at Academies at Royal College, Curepipe
(reference no: MOETEST/Works/ ONB 071/2022-2023), the contract has been awarded
to Krish Garuda Enterprise Ltd of Lot 4, Rue Barry Curepipe for the sum of Rupees
Seven Million Eight Hundred and Thirty-Three Thousand and Six Hundred and Sixty only
(Rs. 7,833,660.00), inclusive of a contingency sum of Rupees Three Hundred and Thirty-

Three Thousand only (Rs 333,000.00) and exclusive of VAT.

Date: 07 September 2023

Senior Chief Executive

Ministry of Education, Tertiary Education, Science and Technology




REPUBLIC OF MAURITIUS

Ministry of Education, Tertiary Education Science & Technology
Central Supplies Division, P. Mungur Building, Pont Fer, Phoenix
% 660 7310 Fax: 606 8469
In reply please quote
My Ref: DO/MN/26/2022-2023
MOETEST/Works/ONB 071/2022-2023

LETTER OF ACCEPTANCE

04 July 2023

The Director

Krish Garuda Enterprise Ltd
Lot 4, Rue Barry

Curepipe

Tel No.: 5256 2291

Fax No.: 670 9095

Construction of New Specialist Rooms at Academies at Royal College, Curepipe

Procurement Ref: MOETEST/Works/ONB 071/2022-2023 (IFB/1042)

Dear Sir,

Please refer to your offer dated 14 March 2023 in response of this Ministry’s Invitation for Bids
for the above-named project.

2. This is to inform you that the Ministry of Education, Tertiary Education, Science and Technology
has accepted your offer for the above-mentioned project for the total amount of Rupees Seven Million
Eight Hundred and Thirty-Three Thousand and Six Hundred and Sixty only (Rs. 7,833,660.00), inclusive
of a contingency sum of Rupees Three Hundred and Thirty-Three Thousand only (Rs 333,000.00) and
exclusive of VAT,

3. In accordance with GCC 13.1 of the bidding document, except for the cover mentioned in (d)(i)
hereunder, the other insurance covers shall be in the joint names of the Contractor and the Employer and
the cover shall apply separately to each insured as though a separate policy had been issued to each of
the joint insured. The minimum insurance amounts shall be:

(a) for the Works, Plant and Materials: (for the full amount of the works including removal of debris,
professional fee etc...)

(b) forloss or damage to Equipment: (for the replacement value of the equipment that the contractor
intends to use on site until the taking over by the Employer. Evidence to be produced by Contractor.

(c) for loss or damage to adjoining property and/or property in which the works are being carried
out (except the Works, Plant, Materials, and Equipment) in connection with Contract for an amount of
Rs 10 Million representing the value of the properties that are exposed to the action of the contractor in
the execution of the works. It will extend to the property of the Procuring Entity as well.

(d) for personal injury or death and damage to property
{i) of the Contractor’'s employees: [The Contractor shall take an adequate insurance cover for its
employees for any claim arising in the execution of the works]. Evidence to be produced by Contractor.

o)
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Copy to:

(ii) for injury to persons and loss or damage to property for an amount of 10 (Ten) Million Rupees
representing each Party’s liability for any loss, damage, death or bodily injury which may occur to any
physical property [except the Works, Plant, Materials, Equipment and damage to property insured under
GCC13.1(a), (b) & (¢)] or to any person [except for Contractor’s employees insured under GCC 13.1 (d)(i)]
including the Employer and its representatives which may arise out of the Contractor’s performance of
the contract

This insurance shall be for a limit per occurrence of not less than the amount stated above (i.e Rs. 10
Million), with no limit in number of occurrences. The ceiling for the Third-Party Liability shall be for a
minimum amount of Rs. 100 Million, subject to a provision that this amount may be reviewed during the
contract period, but will in any case be for a fixed amount. (In line with PPO Directive 56)

4, In accordance with GCC 2.3 (i) of Particular Conditions of Contract, the Performance Security shall
be submitted within 28 days and the Insurance Policies shall be submitted to this office within 21 days as
from the date of this Letter of Acceptance for verification by the Quantity Surveyor, before the handing
over of site.

5 Further in accordance with GCC 49.2 (c) of the General Condition of Contract (works), Krish
Garuda Enterprise Ltd is requested to submit a Preference Security of Rupees Five Hundred and Twenty-
Five Thousand, Two Hundred and Sixty-Five and cents Thirty-One only (Rs 525,265.31) within 21 days as
from the date of this Letter of Acceptance, in the form of a bank/insurance guarantee valid up to 90 days
as from the start date of works. Where the Preference Security expires before the work is completed and
a Completion Certificate is issued, Krish Garuda Enterprise Ltd shall extend the Preference Security up to
the remaining time for completion and issuance of Completion Certificate as may be advised by the
Contract Manager.

6. The start date of the works shall be within 14 days as from the handing over of the site. The
completion shall be within a period of 90 days as from the start date of works.

i This award of contract is also subject to submission of the relevant documents within the specified
deadline.
8. Please acknowledge receipt of this letter by return fax: 606 8469.

Yours faithfully,

J.Jaunbocus (Mrs)
Permanent Secretary

for Ag.Senior Chief Executive
{i) DPS (Procurement)

(i) DPS {Finance)

{iii) DPS (IMU)

{iv} APS(IMU)

{v) Building Engineer

(vi) Manager Financial Operations
(vii) Director, Education Zone 4
(viii) AMPS Zone 4

{ix) Royal College Curepipe

{x) Ministry of Labour, Industrial Relations, Employment and Training
{xi) Director General MRA
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Contract Agreement

THIS AGREEMENT made on the .94 . .day of S&pk@v\,\k\w ., 20D, between Ministry

of Education, Tertiary Education, Science and Technology (hereinafter “the Employer”),
of the one part, and Krish Garuda Enterprise Ltd, Lot 4 Rue Barry, Curepipe (hereinafter
“the Contractor”), of the other part:

WHEREAS the Employer desires that the Works known as Construction of New Specialist
Rooms at Academies at Royal College, Curepipe for the total amount of Rs 7,833,660.00
(Rupees Seven Million Eight Hundred and Thirty-Three Thousand and Six Hundred and
Sixty only), inclusive of a contingency sum of Rs 333,000.00 (Rupees Three Hundred and
Thirty Three Thousand only) and excluding VAT, should be executed by the Contractor,
and has accepted a Bid by the Contractor for the execution and completion of these Works
and the remedying of any defects therein.

Reference: DO/MN/26/2022-2023-MOETEST/Works/ONB071/2022-2023 [IFB/2023/1042]

The Employer and the Contractor agree as follows:

1, In this Agreement words and expressions shall have the same meaning as are
respectively assigned to them in the Contract documents referred to.

2 The following documents shall be deemed to form and be read and construed as
part of this Agreement. This Agreement shall prevail over all other Contract documents.

(a) the Letter of Acceptance

(b) the Bid

(c) the Appendix to the General Conditions of Contract
(d) the General Conditions of Contract

(e) the Specifications

(f) the Drawings and

(g) the completed Schedules.

3. In consideration of the payments to be made by the Employer to the Contractor as
indicated in this Agreement, the Contractor hereby covenants with the Employer to
execute the Works within a period of 90 days as from the start date of works and to remedy

defects therein in conformity in all respects with the provisions of the Contract.

4, The Employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying of defects therein, the Contract
Price or such other sum as may become payable under the provisions of the Contract at

the times and in the manner prescribed by the Contract. j Xg
L‘Q} W A2
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5. Notwithstanding anything to the contrary in this agreement, Krish Garuda
Enterprise Ltd agrees to indemnify and hold harmless the Ministry of Education, Tertiary
Education, Science and Technology from any claim brought by or on behalf of third parties
against it, its préposés and/or agents, for any loss or damage caused to third parties or on
their behalf by the acts and omission of Krish Garuda Enterprise Ltd or its employees,
préposés and/or agents during the execution of the works pursuant to the agreement.

6. Notwithstanding anything to the contrary in this agreement, the Ministry of
Education, Tertiary Education, Science and Technology shall be entitled to claim from
Krish Garuda Enterprise Ltd such loss and damages caused to it by the acts or omissions
of Krish Garuda Enterprise Ltd, its employees, préposés and/or agents.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in
accordance with the laws of Mauritius on the day, month and year indicated above.

For and on behalf of the Ministry of Education, Tertiary Education, Science and Technology

Made in 2 Originals

Signed by: o1 =200 F slgnedby - el
for and on be of the Employer for apd @n behalf of the Contractor
ID No: @T}&“\"\WO?%E
Date: D4 00 . 9095 - Date: Q“\\(Dﬂllb

in the (&% _—

Ll presence of:
Witness, Name, Signature, Address, Date Witness, Name, Signature, Address, Date

Name: .Q.M@M.Ia.’».m.)..wg%.- : Name: Jlteeren. Grovipie ~a
ID No.: GTISOR T 208 R D

Address: MJ.ITD..H.@M.RL}Q@AAK . Address: ST 1

Date: SOEe 2028 ¢ Date: Rgdeis e

KRISH GARUDA
ENTERPRISE LTD
BRN: C 15134336
CUREPIPE
15895




Government of Mauritius e-Procurement System

Government of Mauritius e-Procurement System
Invitation for Bid No.: EDUCATION/IFB/2023/1042

Invitation for Bid Name: Construction of New Specialist Rooms at Academies at Royal College, Curepipe
Bid No.:107575

Company Name: Krish Garuda Enterprise Ltd

Please click on ‘Decrypt’ to fill the Bid Submission Form, and to ascertain that the amount and currencies that have been
carried forward are the same as per your price breakdown as worked out in the Price Schedules or Bill of Quantities:

To:
We, the undersigned, declare that::

Ministry of Education Tertiary Education Science and Technology

a) We have examined and have no reservations to the Bidding Documents, including Addenda issued.:

b) We offer to execute in conformity with the Bidding Documents Construction of New Specialist Rooms at Academies at Royal
the following Works:: College Curepipe

c) The total price of our Bid exclusive of discounts, if any, offered in item (d) below is::
Bidder to fill the price and discount grid(s) that are applicable and to insert “N/A” where not applicable:
(i) Price brought forward from detailed Bill of Quantity:

Base Price:

Base Bid

7833660.0
{ Seven Million Eight Hundred Thirty Three Thousand Six Hundred Sixty Mauritian Rupees Only

(d) The discounts offered and the methodology for their application are::

(i) Discount on Base Bid:

Discount ’ Methodology Aj
=% | o
(e) Our bid shall be valid for a period of (inset validity 90 days

period as specified in ITB 2) days from the deadline for
submission of bids in accordance with the bidding document, and
it shall remain binding upon us and may be accepted at any time
before the expiration of that period:

(f) We have read and understood the content of the Bid Securing Declaration and subscribe fully thereto, where this compliance
is required by the procuring entity. We further understand that this declaration shall be construed as a signed Bid Securing
Declaration which could lead to disqualification on the grounds mentioned therein;:

(g) We are hereby submitting copy of our Bid Security, if so required by the procuring entity, in lieu of the Bid Securing
Declaration;:

(h) If our bid is accepted, we commit to obtain a Performance Security and a Preference Security (if applicable)

in accordance
with the Bidding Document; :

(i) We, including any subcontractors or suppliers for any part of the contract, do not have any conflict of interest in
accordance with ITB 9(f);:
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Government of Mauritius e-Procurement System

Government of Mauritius e-Procurement System

Invitation for Bid No.: EDUCATION/IFB/2023/1042

Invitation for Bid Name: Construction of New Specialist Rooms at Academies at Royal College, Curepipe
Bid No.:107575

Company Name: Krish Garuda Enterprise Ltd

() We are not participating, as a Bidder in more than one bid in this bidding process.:

(k) Our firm, its affiliates or subsidiaries, including any Subcontractors or Suppliers for any part of the contract, has not
been declared ineligible under the laws of Mauritius;:

1) Are you a government owned entity?: No

If Yes, Government-owned enterprises in the Republic of Not Applicable
Mauritius shall be eligible only if they can establish that
they are legally and financially autonomous and operate under
commercial law, and that they are not a dependent agency of the
Government. :

m) Margin of Preference: We apply for margin of preference

n) We have taken steps to ensure that no person acting for us or on our behalf will engage in any type of fraud and corruption
as per the principles described hereunder, during the bidding process and contract execution: (i) We shall not, directly or
through any other person or firm, offer, promise or give to any of the Public Body’s employees involved in the bidding process
or the execution of the contract or to any third person any material or immaterial benefit which he/she is not legally entitled
to, in order to obtain in exchange any advantage of any kind whatsoever during the tender process or during the execution of
the contract, (ii) We shall not enter with other Bidders into any undisclosed agreement or understanding, whether formal or
informal. This applies in particular to prices, specifications, certifications, subsidiary contracts, submission or non-
submission of bids or any other actions to restrict competitiveness or to introduce cartelisation in the bidding process
and(iii) We shall not use falsified documents, erroneous data or deliberately not disclose requested facts to obtain a benefit
in a procurement proceeding. We understand that transgression of the above is a serious offense and appropriate actions will be
taken against such bidders.:

(o) We understand that this bid, together with your written acceptance thereof, shall constitute a binding contract between us
until a formal contract is prepared and executed.:

pP) We understand that you are not bound to accept the lowest evaluated bid or any other bid that you may receive; and:
q) If awarded the contract, the person named here shall act as Kelven Govindramen
Contractor’s Representative: :

Insert complete name of person digitally signing the bid and Kelven Govindramen
duly authorized to signing and committing the bidder as per Bid
Submission Form.:

Insert legal capacity of person signing the Bid Submission Director
Template:
Insert complete name of BRidder: Krish Garuda Enterprise Ltd
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Particular Conditions of Contract

A. General

GCC 1.1 (r)

The Employer is Ministry of Education, Tertiary Education, Science and
Technology

MITD House,

Pont Fer,

Phoenix

GCC 1.1 (v)

The Intended Completion Date for the whole of the Works shall be 90 days

GCC1.1(y)

The Project Manager (s) shall be the representative of the Ministry of National
Infrastructure and Community Development as shall be designated by Public
Body.

GCC 1.1 (aa)

The Site is located at Curepipe and is defined in drawings No.
ED791/SW/01

GCC 1.1 (dd)

The Start Date shall be 14 days after handing over of site

GCC 1.1 (hh)

The project consists of the conversion of existing Drawings Classroom to
Food Studies specialist room and Art Classroom to Dress &Textiles
specialist room and other related works at Royal College Curepipe.

1.0 Demolition works:

The demolition works consists of partial removal of blockwork by
creating new doors for pump house and gas shed respectively both
under the staircase. The demolition works shall also consist of
removal of steps in addition to the partial removal of existing paving
blocks next to the existing Art Room at Ground Floor to construct a
new access ramp in mass concrete with respect to its eventual
conversion into Dress and Textile Room.

2.0 Conversion of spaces:

The project consists of the conversion of existing spaces to provide
the followings facilities:

2.1 Food Studies Specialist Room.
The specialist room will be provided with:

2.1.1  Six (06) Workstations: quartz countertop including shelves, drawers
under sink.

2.1.2  Whiteboard, pin board and projector screen
2.1.3 Open Shelves in store room.
2.1.4 Lockers with key in Locker room.

2.1.5 One worktop for microwave with quartz countertop and furniture
underneath

2.1.6  The existing store room to be partitioned into a store & locker room
and to provide aluminium openings.
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2.1.7  Other spaces as Pump house & Shed for Gas to be provided under
the staircase.

The work shall be completed with aluminium and metal openings.
Concrete block with all finishes and all making good works where
required.

2.1.8 Fresh paint to be applied on all walls and ceiling and where required.

2.1.9 New concrete step.

2.1.10 New movable metallic ramp.

2.1.11 Electrical/Mechanical installations and ancillary work to make the
specialist room functional.

2.2 Dress & Textiles Specialist Room.
The specialist room will be provided with:

2.2.1 Lockers for students

2.2.2 Whiteboard, pin board and projector screen

2.2.3 Shelves in store

2.2.4  One worktop with quartz countertop with sink and furniture

underneath.

2.2.5 The existing store room to be partitioned to provide for a store &
locker room and to provide new aluminium openings. The works
shall be completed with all making good works where required.

2.2.6 New floor finish to be provided and fresh paint to be applied on all
walls, ceiling and all existing openings.

2.2.7 New concrete ramp

2.2.7 Electrical/ Mechanical installations and ancillary work to make the
specialist room functional.

3.0 Site work
The site works will consist of the connection of new waste water
evacuation system for new sinks with the existing system and
associated works.

4.0 Hoarding

Hoarding shall be provided to secure contractor’s workspace and the

site. Hoarding shall be to the satisfaction of the Project Architect
and Project structural Engineer.

Other works as more fully described in the drawings, specifications and
other parts of the Bid document.

The duration of the construction works shall be 90 Days from the date of
start of works.
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GCC2.2 Sectional Completions are: Not Applicable

GCC 2.3(i) The following documents also form part of the Contract: Performance
Security, Insurance Policies and addenda (if any).
The performance security and insurance policies shall be submitted within
28 days and 21 days respectively as from the date of receipt of Letter of
Acceptance, for verification by the Quantity Surveyor before the handing
over of site.

GCC 3.1 The language of the contract is English
The law that applies to the Contract is the law of Mauritius.

GCCSs.1 The Project manager may delegate any of his duties and responsibilities.

GCC8.1 Schedule of other contractors: Not Applicable

GCC13.1 Except for the cover mentioned in (d)(i) hereunder, the other insurance

covers shall be in the joint names of the Contractor and the Employer and
the cover shall apply separately to each insured as though a separate policy
had been issued to each of the joint insured. The minimum insurance
amounts shall be:

(a) for the Works, Plant and Materials: (for the Sull amount of the
works including removal of debris, professional feeetc...)

(b)  for loss or damage to Equipment: (for the replacement value
of the equipment that the contractor intends to use on site until the
taking over by the Employer. Evidence to be produced by
Contractor.

Delete content of Sub Clause 13.1 (c) and (d) entirely and replace by new
Sub clause 13.1 (c) and (d) (i) and (ii) as follows:

(©) for loss or damage to adjoining property and/or property in
which the works are being carried out (except the Works, Plant,
Materials, and Equipment) in connection with Contract for an
amount of Rs 10 Million representing the value of the properties that
are exposed to the action of the contractor in the execution of the
works. It will extend to the property of the Procuring Entity as well).

(d) for personal injury or death and damage to property
(i) of the Contractor’s employees: [The Contractor shall
take an adequate insurance cover for its employees for
any claim arising in the execution of the works].
Evidence to be produced by Contractor.
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(i1)  for injury to persons and loss or damage to property for
an amount of 10 (Ten) Million Rupees representing each
Party’s liability for any loss, damage, death or bodily injury
which may occur to any physical property [except the Works,
Plant, Materials, Equipment and damage to property insured
under GCC 13.1 (a), (b) & (c)] or to any person [except for
Contractor’s employees insured under GCC 13.1 (d)(i)]
including the Employer and its representatives which may arise
out of the Contractor’s performance of the contract

This insurance shall be for a limit per occurrence of not less than the
amount stated above (i.e Rs. 10 million), with no limit in number of
occurrences. The ceiling for the Third-Party Liability shall be for a
minimum amount of Rs. 100 million, subject to a provision that this
amount may be reviewed during the contract period, but will in any
case be for a fixed amount. (In line with PPO Directive 56)

Add the following sub-clause 13.1 (e)

(e) for loss or damage to materials on-site and for which payment have been
included in the Interim Payment Certificate (where applicable.)

The Contractor shall choose to take the insurance covers indicated above as
separate covers or a combination of the Contractor’s All Risks coupled with
the Employer’s liability and First Loss Burglary, after approval of the
Employer. All insurance covers shall be of nil or the minimum possible
deductibles at sole expense of the contractor.

The insurance policies shall be extended to cover for any extension of the
intended completion date or due to delay by the contractor up to the end of
the defects liability period of the works.

GCC13.3

Delete content of Sub Clause 13.3 entirely and replace by “If the Contractor
does not provide any of the policies and certificates required, this may
constitute a breach of the contractor’s obligations under the bid conditions
and may entail forfeiture of bid security or performance security or any
action by the Employer under the Bid Securing Declaration”

GCC 13.7

Add the following new sub clause

“13.7 — In the Event works are carried out beyond the Intended Completion
Date or the Intended Completion date is extended, the contractor shall
extend the Insurance policies to cover for the extended period and defects
liability period. Failure on the part of the contractor to comply with the
above condition may entail:

(a) Non- certification of payment
(b) Termination of contract
(¢) Forfeiture of the Performance security.
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GCC 141

Site Data are: There are no Site Investigation Reports for this project.
Bidders are however advised to visit the site prior to submission of bid.
They should acquaint themselves with the nature of the site, extent of the
work, means of access, general nature of the soil and all other matters
which may influence their bid.

No claim due to ignorance of these factors as mentioned in the preceding
paragraph shall be entertained from the contractor.

GCC 20.1

The Site Possession Date(s) shall be: within Fourteen (14) days from
submission and approval of Performance Security and Insurance covers.
The area of the site which may be occupied by the Contractor for his use
as site office or for erection of workshop ete. shall be approved by the
Project Manager or his representative.

GCC23.1 &
GCC 23.2

Appointing Authority for the Adjudicator: No Adjudicator shall be
appointed for this Contract.

GCC 24.

In case a dispute of any kind arises between the Employer and the Contractor
in connection with, or arising out of, the contract or the execution of works or
after completion of works and whether before or after repudiation or other
termination of Contract, including any dispute as to any opinion, instruction,
determination, certificate or valuation of the Employer’s Representative, the
matter in dispute shall, in the first place, be referred in writing to the
employer’s representative, with a copy to the other party.

The Employer and the Contractor shall make every effort to resolve the
dispute amicably by direct informal negotiation. If, after twenty-eight (28)
days, the parties have failed to resolve their dispute or difference by such
mutual consultation,

then either the Public Body or the Contractor may give notice to the other party
of its intention to refer the matter to

“ the competent courts of Mauritius”

GCC 243

Hourly rate and types of reimbursable expenses to be paid to the Adjudicator:
Not applicable.

GCC 244

Not Applicable

B. Time Control

GCC 251

The Contractor shall submit for approval a Program for the Works within
14 days from the date of handing over of site.

Delete the words “In the case of a lump sum contract, the activities in the
Program shall be consistent with those in the Activity Schedule” in line 5 of
clause 25.
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GCC 253

Delete the words “In the case of a lump sum contract, the contractor shall
provide an updated Activity Schedule within 14 days of being instructed to
by the Project Manager” in line 7 of clause 25.3
The period between Program updates is 30 days.

The amount to be withheld for late submission of an updated Program is
Rs25,000 in the next payment certificate.

C. Quality Control

GCC 33.1

The Defects Liability Period is: 365 calendar days.

GCC 34.1

Delete sub-clause 34.1 and replace by the following:

Should any defect arise during the contractual period and up to the end of
the Defects Liability Period and the Contractor fails to correct the Defect
within the time specified in the Project Manager’s notice, this shall
constitute a breach of the Contractor’s obligations under the contract. The
Project Manager shall assess the cost of having the defect corrected and
recover the money from monies due to the contractor or from the
Performance Security.

D. Cost Control

GCC35.2

Delete “is” and replace by “may be “after line 3 in clause 35.2

GCC35.3

Add new sub clause “35.3-Where a work is implied in the drawings or
specifications or description of works and not itemized in the Activity
Schedule, any such work shall be deemed to have been priced elsewhere in
the contract price”

GCC 354

Add new sub clause “35.4 -Any prices in the activity schedule shall be fully
inclusive for the finished works described under the respective work item
and drawings and/ or specifications and scope of works”

GCC 36.2

Delete sub Clause 36.2 entirely

GCC37.1

Delete “, and, in the case of lump sum contract, also in the activity schedule,
”in line 1 of sub clause 37.1

GCC 37.2

Add “Omissions and additions shall be measured and valued at fair rates and
prices, having regards to current market prices. The contractor shall supply
all information required by the Project Manager to enable him to value a
variation” after line 6 of clause 37.2

GCC 38.1

Delete the words “, or in the case of a lump sum contract, the Activity
Schedule,” in line 1 of clause 38.1
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GCC 394 Replace  the words “..value of completed activities in the Activity
Schedule.” in line 2 & 3 of clause 39.4(b) by “percentage value of activities
in the Activity Schedule subject to clause 35.2”.
GCC 39.7 Interim Payment for Plant and Material on site is not applicable.
GCC 40.1 Amend clause 40.1 by replacing 21 days by 7 and 42 days by 28 days.
GCC41.1 () | The term “exceptionally adverse weather conditions” is hereby defined as
any one of the following events:
(1) 100 mm rainfall or above recorded in one day at the nearest rain
station;
(2) An official declaration of “Torrential Rain” by the Meteorological
Department of Mauritius; and
(3) Cyclone warning Class III or IV.
GCC 43.1 The currency of the Employer’s country is: Mauritian Rupees.
GCC44.1 The Contract is not subject to price adjustment.
GCC45.1 GCC Clause 45 is not applicable.
GCC 46.1 The liquidated damages for the whole of the Works are 0.05% of the
Contract price per day.
The maximum amount of liquidated damages for the whole of the Works is
3% of the Contract price.
GCC47.1 The Bonus for the whole of the Works is not applicable.
GCC 48.1 The Advance Payments shall be: 10 % maximum of the contract price less

contingency sum and shall be paid to the contractor no later than Seven (7)
days from the date of issue of certificate. The Advance Payment shall be
recovered through contractor’s running account bills at the rate of 12.5 % of
the gross value of works done.
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GCC 49.1

The Performance Security amount is 10 % of the contract price in the form of
a Bank Guarantee as per the format in Section V. and shall be valid up to a date
twenty-one after the end of the Defects Liability Period (DLP). Where the
Performance Security expire before the date twenty-one days after the end of
the DLP, the contractor shall extend the Performance Security to cover the
period up to the latest date of the DLP plus twenty-one days . Failure to extend
the validity of the Performance Security twenty-one days prior to its expiry
may entail forfeiture of the full amount of the Performance Security.

Note: The Contractor shall execute all work required to remedy defects or
damage, as may be notified to him by or on behalf of the employer, on or before
the expiry date of the DLP or any extended date if a defect or damage cannot be
remedied by the expiry date, all at the risk and cost of the contractor.

E. Finishing the Contract

GCC 56.1

The date by which operating and maintenance manuals are required is the
date of completion.

The date by which “as built” drawings is required is the date of completion.

GCC 572 (g)

The maximum number of days is: 60 days

GCC 59.1

The percentage to apply to the value of the work not completed, representing
the Employer’s additional cost for completing the Works, is 20%
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